



CGC1527871

**HAL JONES CONTRACTOR**  
A DIVISION OF VECELLIO & GROGAN, INC.

720 Talleyrand Avenue  
Jacksonville, FL 32202  
P.O. Box 3257 Jacksonville, FL 32206

Greg Bedenbaugh  
Division President

Phone 904-355-5885  
Facsimile 904-355-7648  
website [vecelliogrogan.com](http://vecelliogrogan.com)

May 23, 2023

Mr. Brian Burket  
City of Jacksonville  
214 N. Hogan Street, Suite 800  
Jacksonville FL 32202

Re: City Design-Build Marine  
Marker Buoys in Back River

Dear Mr. Burket:

Hal Jones Contractor (HJC) is pleased to offer our proposal to furnish labor, materials, equipment and supervision to install buoys to mark a sandbar in Back River. Please see pricing and details below.

**Lump Sum \$73,223.00**

Our proposal is based on the following clarifications and exceptions.

1. A bathymetric survey by ARC Surveying from approximately the tip of Blount Island to the mouth of Clapboard Creek is included in our price. This survey will be conducted upon contract execution.
2. Final quantity and exact locations of the buoys is not yet known. At this time, 20 buoys are included in the price. A unit price of \$2,225.00 /ea. can be used to add or deduct the quantity of buoys from the Lump Sum price.
3. Engineering from MCE to determine quantity and locations of the buoys is included.
4. Please see attached buoy product information for Owner approval. These buoys are not lighted.
5. HJC planned to cast approximately 250 lb. concrete blocks to be used as anchors.
6. Builders risk insurance is not included.
7. Concrete testing for anchors is not included.
8. Bond is not included. If desired, please add 1%.
9. Permits are included.

Thank you for the opportunity to offer our proposal under the City's design-build marine contract. If you have any questions regarding this proposal, please do not hesitate to contact me.

Yours truly,

HAL JONES CONTRACTOR  
A DIVISION OF VECELLIO & GROGAN, INC

Greg Tolbert  
Project Manager